

ADDENDUM NO. 1

**CITY OF RINGGOLD, GEORGIA
SANITARY SEWER REHABILITATION 2019 CIPP PROJECT**

I. SPECIAL NOTICES

- A. *Pre-Bid Meeting Minutes.*** The meeting minutes from December 17, 2019 Pre-Bid Meeting is attached.

Date: December 31, 2019

CTI Engineers, Inc.
/s/ Philip R. Schofield, P.E.
Senior Project Manager

**RINGGOLD, GEORGIA
SANITARY SEWER REHABILITATION
2019 CIPP PROJECT**

**PRE-BID MEETING MINUTES
December 17, 2019, 2:00 p.m.**

- I. Sign-in Sheet (Attached)
- II. Introduction of City and CTI staff
 - Engineer: Philip R. Schofield, P.E., CTI Engineers, 423-267-7613
 - Project Mgr: Mark Vaughn, Collection System Director, 423-242-8251
 - Project Supt: Tony Bivens, 706-935-6295
- III. General Project Overview
 - a. Construction schedule (90 Calendar Days)
 - b. Bid opening at Ringgold City Hall, 150 Tennessee Street, Ringgold, GA 30736, 2:00 p.m., local time, Thursday, January 9, 2020.
- IV. Last date for receipt of written questions Monday, January 6, 2020 (before noon).
- V. General Information, Questions, and Comments
 - Project consists of approximately 4,550 feet of 8" CIPP and 572 feet of 4" service line CIPP
 - 99% of existing pipe is VCP
 - The city has previously root-x and video'd the main lines
 - A copy of the videos was supplied on a flash drive along with the specification book provided by CTI. A copy of the video on flash drive can be obtained from CTI or Mark Vaughn upon request. The video should show some transitions from 8 to 6 and 6 to 4 inches.
 - The video inspection report printouts are included in the back of the specification book. Services should be marked as active or inactive.
 - Questionable services can be dye tested by the city.
 - Services maintained by the city as part of this project extend from the main to just outside the roadway.
 - The City will clean the lines just prior to the project.
 - No hammer taps.
 - Open cut service repairs (pay item) include a two-way cleanout, utility box, etc for a complete installation.
- VI.. Any additional questions about the plans and specifications should be directed to CTI Engineers, Philip Schofield, at 423-267-7613, pschofield@ctiengr.com

SIGN-IN SHEET
 PREBID MEETING
 RINGGOLD, GEORGIA
 SANITARY SEWER REHABILITATION
 2019 CIPP PROJECT
 December 17, 2019 at 2:00 p.m.

Attending:

Name	Company	Phone Number	FAX Number	E-Mail Address
Philip Schofield	CTI Engineers	423-267-7613	423-267-0603	pschofield@ctiengr.com
Mat McMullin	Videa Industrial	334-399-7501		mmcmullin@videoindustrial.com
Mark Vaughn	City of Ringgold	423-242-8251		wwcd@cityofringgoldga.gov
JONATHAN RAYMER	FEDERAL EC LLC	770-616-7523	N/A	jraymer@federalec.com
TROY MELTON	INSITUFORM	865-399-5340		tmelton@aegion.com
Jeff Kile	insitu form	865-207-0263		jkile@aegion.com
Tony Brown	City of Ringgold	706 935 6295		